STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 05/ 22/ 03 IN LOS ANGELES COUNTY I N EL SEGUNDO 05/27/03
CONTRACT NUMBER 07-4J0904 FROM MARI PCSA AVENUE TO PALM AVENUE CONTRACT CCDE 'L
LOCATI ON 07-LA-1-25.4/25.6 17 CONTRACT | TEMS

RESURFACE PAVEMENT FEDERAL AlID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 4 FUND TOTAL HA22 0 TOTAL NUMBER OF WORKI NG DAYS 80
NUMBER OF BI DDERS 2 ENG NEERS EST 161, 000. 00 AMOUNT UNDER 19, 176. 80 PERCENT UNDER EST 11.91
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 141, 823. 20 2 CALMEX ENG NEERI NG | NC 909 686-8613 CC PREF CLAI MED
00685954
P O BOX 2425 FAX 909 686-9011
RI VERSI DE CA 92509
2 209, 535. 00 1 A P ENG NEERI NG CORPORATI ON 909 686-2512 SB PREF CLAI MED
00723018
1271 COLUMBI A AVE STE 10 FAX 909 686- 3845 BID | S OVER SBP

RI VERSI DE CA 92507 PREFERENCE LIM TS



07-4J0904
07-LA-1-25
05/ 22/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 27/ 03

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

E B S INC
1320 E SI XTH ST
CORONA CA  92879-1700

L A SI GNAL
| NDUSTRY CA

PREC!I SI ON COLD PLANNI NG
ONTARI O CA

SUDHAKAR COVPANY | NC
RI ALTO CA

W C C CONSTRUCTORS
LUCERNE VALLEY CA

| TEM 12

| TEM 16

| TEM 6

I TEM5 13 THRU 15

| TEMS 3 AND 4 ( PARTI AL)



07-4J0904 Bl D245

07-LA-1-25 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 22/ 03 05/ 27/ 03
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE ASPHALT CONCRETE
RI VERSI DE CA



07-4J0904 Bl D245

07- LA-1- 25 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 22/ 03 05/ 27/ 03
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AVOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 770. 00* 770. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 5, 400. 00* 5, 400. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 2, 600. 00* 2, 600. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 16, 500. 00* 16, 500. 00
5 152440 ADJUST MANHOLE TO GRADE EA 1 2, 750. 00 2, 750. 00
6 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1,590 9. 90 15, 741. 00
7 031234 REMOVE CONCRETE (VALLEY GUTTER) VB 4 640. 00 2,560. 00
8 153211 REMOVE CONCRETE SI DEWALK AND DRI VEWAY VB 14 300. 00 4, 200. 00
9 153215 REMOVE CONCRETE ( CURB AND GUTTER) VB 9 410. 00 3, 690. 00
10 390103 ASPHALT CONCRETE ( TYPE B) TONN 310 78. 00 24, 180. 00
11 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 210 139. 00 29, 190. 00
12 031235 RAPI D STRENGTH M NOR CONCRETE VB 41 440. 00 18, 040. 00
(CURB, GUTTER, SIDEWALK AND DRI VEWAY)
13 (S) 840519 THERMOPLASTI C CROSSWALK AND MR 28 38. 50 1, 078. 00
PAVEMENT MARKI NG
14 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 180 1. 65 297. 00
(BROKEN 5.18 M- 2.14 M
15 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 13 4. 40 57. 20
16 (S) 031236 | NDUCTI VE LOOP DETECTOR ( REPLACEMENT) EA 3 690. 00 2,070.00
17 999990 MOBI LI ZATI ON LS LUVP SUM 12, 700. 00* 12, 700. 00

TOTAL 141, 823. 20



07-4J0904 Bl D245

07-LA-1-25 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 22/ 03 05/ 27/ 03
| TEM SECOND
BI D AMOUNT
1 2, 500. 00* 2500. 00
2 4, 500. 00* 4500. 00
3 3, 300. 00* 3300. 00
4 60, 000. 00* 60000. 00
5 500. 00 500. 00
6 8. 00 12720. 00
7 300. 00 1200. 00
8 300. 00 4200. 00
9 300. 00 2700. 00
10 95. 00 29450. 00
11 120. 00 25200. 00
12 1, 000. 00 41000. 00
13 80. 00 2240. 00
14 6. 00 1080. 00
15 15. 00 195. 00
16 1, 250. 00 3750. 00
17 15, 000. 00* 15000. 00
TOT 209, 535. 00



